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Multiple Br idge Replacements Divisions 1, 6, 9 &  13 

Apr il 13, 2017 
 
General 
 
Four individual contracts will be used to replace 10 bridges.  
  
As development work is ongoing, it is possible that a few of these advertised bridges as shown in 
the interactive maps on the project website will be deleted or replaced with other sites.  These 
substitutions may or may not occur prior to shortlisting. 
 
Currently, the four contracts include the following number of bridges: 
 

Division Number of Bridges 
to be Constructed 

1 3 
6 4 

9 2 

13 1 

 
The majority of the bridges in the Division 6, 9 & 13 contracts are greater than one hundred feet 
in length, the bridges in the Division 1 contracts are equal to or less than one hundred feet.  
 
These bridges are located on the Subregional or Regional Tier, in such case, a general overview 
of the Roadway, Hydraulics, Geotechnical, and Structures Scope of Work is specified in the Sub 
Regional Tier Design Guidelines for Bridge Projects dated February 2008.  An electronic copy 
of these documents is located at: 
 

https://connect.ncdot.gov/resources/Structures/Pages/Structure-Resources.aspx 
 

https://www.ncdot.gov/download/projects/ncbridges/lowimpactbridge/finalmanual.pdf 
 

 
Planning  
 
The Department is currently preparing a Minimum Criteria Checklist or other environmental 
document for each of the bridges.  The Design-Build Team will be responsible for providing 
impact quantities to complete these environmental documents. 
 
Roadway 
 
Roadway plans will be the responsibility of the Design-Build Team.  Pavement designs will be 
provided by the Department. 
 
Hydraulics 
 
The Design-Build Team shall be responsible for all hydraulic designs and shall provide signed 
and sealed Bridge Survey Reports for all bridge replacements.  The Design-Build Team shall be 



 
 

responsible for all storm drainage design, permit drawings and construction and shall obtain 
FEMA compliance for the regulated floodways.  
 
The Department will provide information prior to issuance of the Final Request for Proposals to 
establish the type and size of bridge to be bid. 
 
Permitting 
 
The Design-Build Team shall be responsible for preparing design plan sheets and providing all 
data necessary for the Department to obtain the environmental permit for each bridge 
replacement. These will often include a Nationwide Permit 3 or 14 and a Water Quality 
Certificate.   
 
Structures 
 
The Design-Build Team will be responsible for the design and construction of all structures 
necessary to complete the projects.  Standard bridge plans will be made available and may be 
used at certain sites; however, the design must be signed and sealed by the Design-Build Team. 
 
Certain structure types will be disallowed or prescribed within each individual contract. 
 
Geotechnical 
 
The Department will provide 2 to 4 borings per bridge to the Design-Build Teams.  The Design-
Build Team shall be responsible for all geotechnical recommendations, as well as any necessary 
supplemental borings, roadway and structural investigations. 
 
Traffic Management  
 
Most bridge sites will be conducive to off-site detours, but some will require an on-site detour, 
staged construction or new alignment.  The Design-Build Team will be responsible for Traffic 
Control Plans as appropriate for the bridge site as will be detailed in the Requests for Proposals. 
 
A list of parameters, such as lane closures, time restrictions and general guidelines will be 
provided in the Request for Proposals. 
 
Erosion and Sedimentation Control 
 
The Design-Build Team shall be responsible for all erosion control designs and implementation. 
 
Signing and Pavement Markings 
 
Pavement marking plans will be the responsibility of the Design-Build Team.  Permanent signing 
on these projects will be minimal and will be the responsibility of the Design-Build Team. 
 
Right-of-Way and Utilities 
 
In general, the Design-Build Team will be responsible for acquisition of additional right of way, 
as necessary, to construct the projects in Divisions 1, 6, 9 and 13.   
 



 
 

The Design-Build Team will be responsible for the coordination of all utility relocations 
necessary for construction.  It is anticipated that the cost of utility relocations will be paid by the 
utility owners or the Department. 
 
Surveys 
 
The Department will provide initial survey information pre-bid.  The Design-Build Team shall 
be responsible for any supplemental location and construction surveys. 
 
Construction Engineering Inspection 
 
CEI on all contracts will be performed by the Department or its agent. 
 
Provided Materials 
 
The Department will provide surveys, including property ties, geotechnical borings, pavement 
designs, pre-design hydraulic reports, and environmental document or minimum criteria 
checklists, bridge inspection reports, and field scoping meeting minutes. 
 
Contract Completion Date 
 
As these are Express Design-Build projects without a Technical Proposal, an overall contract 
completion date will be set in the contract, with associated liquidated damages.  The date will be 
established to allow for greater flexibility in the Design-Build Team scheduling and completion 
of the work. 
 
Intermediate contract times for road closures or for early completion of certain bridges, with 
associated liquidated damages, will be as outlined in the Request for Proposals. 
 
Compensation 
 
To reduce the amount of work necessary to be performed pre-bid by the Design-Build Teams, 
and to ensure to the greatest extent possible that all Design-Build Teams are bidding on similar 
designs, the Department will include an estimated bridge length, bridge width, and assumed 
geotechnical design parameter (e.g. point of fixity, embedment, bearing elevation) in the 
Requests for Proposals.  The Design-Build Team will bid a unit price for these high level pay 
item quantities.  However, the Department will allow the Design-Build Team to bid a lump sum 
for all work at certain bridge site to enhance the opportunity for innovation in the procurement. 
 
It is likely that the bridge length, etc. will change from that estimated in the contract.  In such 
event, a supplemental agreement will be entered into for the additional (or lesser) bridge length, 
foundation depth, etc. from those quantities placed in the Request for Proposals. 
 
A lump sum item will most likely be included to provide for all design work and other ancillary 
construction work including but not limited to minor approach work, approach slabs, 
supplemental investigations, drainage, erosion control, traffic control, etc. 


